

**EXHIBIT A-1**  
**TERM OF REFERENCE**  
**KERANGKA ACUAN KERJA**

**Village Assistance in Coastal Communities Based  
on the SIGAP Approach  
in Rote Ndao Regency**

**Pendampingan Desa dan Komunitas Pesisir  
Berdasarkan Pendekatan SIGAP  
di Kabupaten Rote Ndao**

**A. Project Background**

The SIGAP (Inspiring Citizen Action for Change) approach is a community empowerment framework developed based on YKAN's experiences and best practices across various regions of Indonesia. True to its name, this approach encourages villagers to harness their internal potential and take concrete action to achieve a prosperous life amidst sustainable natural resources.

Yayasan Konservasi Alam Nusantara (YKAN) is expanding its SIGAP-based village assistance program to more villages across Rote Ndao Regency, East Nusa Tenggara. This expansion is vital because the waters around Rote Island belong to the Savu Sea Marine National Park, and seaweed farming is the primary livelihood for local communities. Through grassroots-level support, village governments are expected to align village development planning, seaweed farming activities, and other sustainable fishery sectors with the concept of sustainable development within conservation areas. This effort also serves as a tangible contribution to the overall management effectiveness of the Savu Sea Marine National Park."

By implementing the SIGAP Approach in coastal areas, YKAN is committed to building community capacity and self-reliance. This empowers villagers to adopt sustainable resource practices and actively protect their local ecosystems.

**B. Objective/Scope of Work**

**Objectives/Purposes of the Assignment:**

YKAN is seeking a qualified consulting firm to facilitate the expansion of the SIGAP-based village assistance program in Rote Ndao Regency. This assignment aims to align village development planning, seaweed farming, and other sustainable fishery activities with sustainable development principles in accordance with conservation area governance.

**A. Latar Belakang Proyek**

SIGAP (Aksi Inspiratif Warga untuk Perubahan) merupakan pendekatan pemberdayaan masyarakat yang dikembangkan berdasarkan pengalaman dan praktik terbaik YKAN di berbagai wilayah Indonesia. Sesuai dengan namanya, pendekatan ini mendorong warga desa untuk mendayagunakan potensi internal mereka dan melakukan aksi nyata demi mewujudkan kehidupan yang sejahtera di tengah sumber daya alam yang lestari.

Yayasan Konservasi Alam Nusantara (YKAN) kini memperluas jangkauan program pendampingan desa berbasis pendekatan SIGAP ke sejumlah desa baru di Kabupaten Rote Ndao, Nusa Tenggara Timur. Langkah replikasi ini sangat krusial mengingat wilayah perairan di sekitar Pulau Rote merupakan bagian dari Taman Nasional Perairan (TNP) Laut Sawu, sementara rumput laut menjadi komoditas unggulan sekaligus mata pencaharian utama masyarakat setempat. Melalui pendampingan di tingkat tapak, pemerintah desa diharapkan mampu menyelaraskan perencanaan pembangunan desa, aktivitas budidaya rumput laut, serta sektor perikanan berkelanjutan lainnya dengan konsep pembangunan berkelanjutan di kawasan konservasi. Upaya ini sekaligus menjadi kontribusi nyata bagi efektivitas pengelolaan TNP Laut Sawu secara keseluruhan."

Melalui implementasi SIGAP di wilayah pesisir, YKAN berkomitmen untuk meningkatkan kapasitas dan kemandirian masyarakat. Dengan demikian, warga desa dapat mengadopsi praktik pemanfaatan sumber daya alam yang berkelanjutan serta aktif melindungi ekosistem penting di wilayah mereka.

**B. Tujuan/Ruang Lingkup**

**Tujuan dari Penugasan:**

YKAN sedang mencari lembaga konsultan yang memenuhi syarat untuk memfasilitasi perluasan program pendampingan desa berbasis pendekatan SIGAP di Kabupaten Rote Ndao. Penugasan ini bertujuan untuk menyelaraskan perencanaan pembangunan desa, budidaya rumput laut, serta aktivitas perikanan berkelanjutan lainnya dengan konsep pembangunan berkelanjutan yang sesuai dengan tata kelola kawasan konservasi.

### Scope of work:

The scope is organized into the following tasks:

- Disseminate and Raise Awareness: Build a shared understanding of the SIGAP approach and the strategic role of villages in supporting the sustainability of the Savu Sea Marine National Park.
- Provide technical assistance through socio-economic studies and participatory asset mapping to develop sustainable village plans."
- Strengthen the governance capacity of village governments to develop conservation-based village regulations.
- Support spatial planning for each coastal village as an effort to develop the village's economic potential.
- Drafting Village Regulations (Perdes): Facilitating the establishment of a village-level legal framework for sustainable seaweed management and coastal area protection.

### C. Deliverables and Payment Schedule

#### Deliverables and Timeframe:

This project work is anticipated to be implemented in 8 months timeframe between 8<sup>th</sup> of October 2026 until the 11 of June 2027.

The expected output of this project are **Work Plan Report, 1<sup>st</sup> progress report, 2<sup>nd</sup> Progress Report and Final Report**, period from the starting date to the end of the period, inter alia:

#### 1<sup>st</sup> Progress Report

1. SIGAP Program Socialization Report for Nuse and Ba'adale Villages, including attached formal agreements between YKAN and local stakeholders regarding program implementation.
2. Seaweed Aquaculture Potential Assessment and Fisheries Profile for Nuse Village, developed based on empirical field data and validated through targeted consultations with fisherfolk and seaweed farmers group
3. Institutional Analysis and Participatory Asset Mapping Report for Nuse and Ba'adale Villages: A comprehensive assessment identifying village institutions and the five core community assets (human, social, physical, financial, and natural capital), accompanied by participatory maps sketching natural resource potentials and land use, developed collaboratively with the community

### Ruang Lingkup Pekerjaan

Ruang lingkup ini disusun menjadi tugas-tugas berikut:

- Sosialisasi dan Penyardartahuan: Membangun pemahaman bersama mengenai pendekatan SIGAP serta posisi strategis desa dalam mendukung kelestarian TNP Laut Sawu.
- Melaksanakan pendampingan teknis melalui kajian sosial-ekonomi dan pemetaan aset secara partisipatif guna merumuskan perencanaan desa yang berkelanjutan
- Melakukan penguatan kapasitas kepada pemerintah desa untuk mendukung kemampuan manajerial pemerintah dalam membuat perencanaan regulasi desa berbasis konservasi
- Mendukung penataan ruang masing-masing desa pesisir sebagai upaya pengembangan potensi ekonomi desa.
- Penyusunan Draft Peraturan Desa (Perdes): Memfasilitasi lahirnya payung hukum tingkat desa terkait tata kelola rumput laut yang berkelanjutan dan perlindungan kawasan pesisir.

### C. Hasil yang Diberikan dan Jadwal Pembayaran

#### Hasil yang Diberikan dan Jangka Waktu:

Pekerjaan proyek ini diperkirakan akan dilaksanakan dalam jangka waktu 8 bulan antara tanggal 8 October 2026 hingga tanggal 11 Juni 2027.

Keluaran yang diharapkan dari proyek ini adalah **Laporan Rencana Kerja, Laporan Kemajuan Kegiatan 1 dan 2 serta Laporan Final**, periode dari tanggal mulai sampai dengan akhir periode kegiatan, antara lain:

#### Laporan Kemajuan 1

1. Laporan Sosialisasi Program SIGAP (lampiran dokumen kesepakatan antara YKAN dan pemangku kepentingan untuk pelaksanaan program SIGAP) di Desa Nuse dan Ba'adale
2. Dokumen penilaian potensi budi daya rumput laut dan profil perikanan Desa Nuse yang berbasis data empiris lapangan dan divalidasi melalui proses konsultasi dengan kelompok nelayan/pembudidaya.
3. Analisis Kelembagaan dan Pemetaan Aset Partisipatif Desa Nuse dan Ba'adale: Laporan komprehensif yang mengidentifikasi kelembagaan desa serta 5 aset utama desa (sumber daya manusia, sosial, fisik, finansial, dan alam), dilengkapi dengan sketsa pemetaan potensi sumber daya alam (SDA) dan tata guna lahan yang disusun bersama masyarakat.

## 2<sup>nd</sup> Progress Report

4. Participatory Socio-Cultural Assessment Report (Nuse and Ba'adale Villages): A report analyzing social dynamics, customary structures, local wisdom, and coastal community relations, compiled through a participatory data-gathering process with community members.
5. Participatory Disaster and Climate Change Vulnerability Assessment Report (Nuse and Ba'adale Villages): A document identifying disaster risks, the impacts of climate change on coastal livelihoods (such as seaweed farming), and community vulnerability levels, mapped through a participatory process involving vulnerable groups and local fishers.
6. Participatory Village Development Vision Report (Village Visioning) (Nuse and Ba'adale Villages): A document outlining the village's future strategic plan—including aspirations, development direction, and shared priorities—aimed at realizing a sustainable coastal village that is in harmony with the conservation area.

## Final Report

7. Draft Village Regulation (Perdes) on Sustainable Village Development: A draft regulation for one target village, prepared through a participatory process involving a series of public consultations, aimed at integrating sustainable development principles and coastal area protection into the formal village regulatory framework.
8. Report on the Implementation of Technical Training for Village Institutional Strengthening (Nuse and Ba'adale Villages): A comprehensive report on the training sessions conducted to enhance the managerial and governance capacities of village officials; the report includes training modules/materials, attendance lists, photo documentation, and evaluation results (pre-test and post-test analysis).
9. Final Report: A comprehensive summary documenting the overall implementation of the assignment, key achievements, lessons learned, and strategic recommendations for future program sustainability

All documents must be in Bahasa Indonesia, in accordance with YKAN's formatting requirements. All documents should be submitted in soft copy.

## Payment Schedule:

The following milestones schedule is set out for payments under the fixed-price contract and the Consultant should adhere to these milestones in their proposal:

## Laporan Kemajuan 2:

4. Dokumen Kajian Sosial-Budaya Partisipatif (Desa Nuse dan Desa Ba'adale): Laporan analisis dinamika sosial, struktur adat, kearifan lokal, dan hubungan kemasyarakatan pesisir yang disusun melalui proses penggalan data partisipatif bersama warga desa.
5. Laporan Penilaian Kerentanan Bencana dan Perubahan Iklim Partisipatif (Desa Nuse dan Desa Ba'adale):  
Dokumen identifikasi risiko bencana, dampak perubahan iklim terhadap mata pencaharian pesisir (seperti budidaya rumput laut), serta tingkat kerentanan masyarakat, yang dipetakan secara partisipatif bersama kelompok rentan dan nelayan setempat.
6. Dokumen Visi Pembangunan Desa (*Village Visioning*) Partisipatif (Desa Nuse dan Desa Ba'adale):  
Dokumen rencana strategi masa depan desa yang memuat mimpi, arah pembangunan, dan prioritas bersama masyarakat untuk mewujudkan desa pesisir yang berkelanjutan dan selaras dengan kawasan konservasi

## Laporan Akhir

7. Dokumen Rancangan Peraturan Desa (Perdes) tentang Pembangunan Desa Berkelanjutan: Draf dokumen Peraturan Desa untuk 1 (satu) desa target yang disusun secara partisipatif melalui serangkaian konsultasi publik, guna mengintegrasikan prinsip-prinsip pembangunan berkelanjutan dan perlindungan kawasan pesisir ke dalam regulasi formal desa.
8. Laporan Pelaksanaan Bimbingan Teknis Penguatan Kelembagaan Desa Nuse dan Ba'adale: Laporan komprehensif pelaksanaan Bimtek peningkatan kapasitas manajerial dan tata kelola bagi aparat Pemerintah Desa Nuse dan Ba'adale, yang dilengkapi dengan modul/materi pelatihan, daftar hadir perwakilan desa, dokumentasi kegiatan, serta hasil evaluasi (*pre-test* dan *post-test*) peningkatan kapasitas peserta.
9. Laporan Akhir: Ringkasan komprehensif yang mendokumentasikan keseluruhan pelaksanaan tugas, pencapaian utama, pembelajaran yang diperoleh, serta rekomendasi strategis demi keberlanjutan program di masa mendatang.

Seluruh dokumen harus dalam Bahasa Indonesia, sesuai dengan persyaratan format YKAN. Seluruh dokumen harus diserahkan dalam bentuk soft copy.

## Jadwal pembayaran:

Jadwal pencapaian berikut ditetapkan untuk pembayaran berdasarkan kontrak harga tetap dan Konsultan harus mematuhi pencapaian ini dalam proposalnya:

- Submission Work Plan Report, 30 %
- Submission Progress Report 1, 25 %
- Submission Progress Report 2, 25 %
- Submission of acceptable Final Report, the balance of 20 %

These can be summarized in the **Exhibit A-2 Deliverables and Timeline**.

Deliverables completed as per schedule will be approved by **Muhammad Zia Ul Haq, Savu Sea Program Manager**.

#### D. Expertise Information

YKAN will enter into a contract for the delivery of the work set out in these Terms of Reference. The required competencies and experience include an institutional consultant with the capacity covering, among other things:

1. An institution equipped with a multidisciplinary team from diverse educational backgrounds, including sociology, socioeconomics, and environmental studies."
2. legally registered organization (NGO, foundation, or consulting firm) with a minimum of 5 (five) years of proven track record in community development and coastal resource management in Indonesia.
3. Demonstrated experience in successfully implementing YKAN's SIGAP Approach (*Aksi Inspiratif Warga untuk Perubahan*) for community-based planning.
4. A proven track record, an established network, or being a local institution based in East Nusa Tenggara (NTT) or Rote Ndao Regency—along with experience in facilitating coastal villages predominantly populated by fisherfolk and seaweed farmers, particularly within the Savu Sea Marine National Park area—is highly preferred.

#### E. Administrative Information

Eligible Firms/entities will be required to register their detail on the YKAN Procurement Portal (<https://www.ykan.or.id/id/pengadaan-barang-dan-jasa/>)

Any queries regarding this tender are to be referred to:

**Email:** [ilfianti@ykan.or.id](mailto:ilfianti@ykan.or.id)

**Subject:** Village Assistance in Coastal Communities Based on the SIGAP Approach in Rote Ndao Regency

- Penyerahan Laporan Rencana Kerja, 30 %
- Penyerahan Laporan Kemajuan 25 %
- Penyerahan Laporan Kemajuan 25, %
- Laporan Akhir yang telah diterima, saldo sebesar 20 %

Hal ini dapat diringkas dalam **Lampiran A-2 Hasil yang Diberikan dan Tata Waktu**

Hasil kerja yang diselesaikan sesuai jadwal akan disetujui oleh **Muhammad Zia Ul Haq, Savu Sea Program Manager**

#### D. Informasi Keahlian

YKAN akan membuat sebuah kontrak untuk layanan pekerjaan yang diatur dalam Kerangka Acuan ini. Kompetensi dan pengalaman yang dibutuhkan adalah Konsultan Lembaga yang memiliki kapasitas yang mencakup antara lain:

1. Memiliki tim ahli multidisiplin dengan latar belakang pendidikan yang relevan, mencakup bidang sosiologi, sosial-ekonomi, dan ilmu lingkungan.
2. Organisasi terdaftar secara hukum (LSM, yayasan, atau firma konsultan) dengan rekam jejak minimal 5 (lima) tahun yang terbukti dalam pengembangan masyarakat dan pengelolaan sumber daya pesisir di Indonesia.
3. Memiliki pengalaman dalam fasilitasi dan implementasi program berbasis pendekatan SIGAP YKAN.
4. Lembaga yang punya rekam jejak bagus, sudah punya jaringan, atau memang lembaga lokal yang berbasis di NTT / Kabupaten Rote Ndao—serta memiliki pengalaman mendampingi desa-desa pesisir yang mayoritas masyarakatnya bekerja sebagai nelayan dan petani rumput laut, terutama di sekitar kawasan TNP Laut Savu, akan lebih diutamakan.

#### E. Informasi Administratif

Perusahaan/entitas yang memenuhi syarat dapat mengirimkan detail melalui YKAN Procurement Portal (<https://www.ykan.or.id/id/pengadaan-barang-dan-jasa/>)

Segala pertanyaan mengenai tender ini dapat diajukan melalui:

**Email:** [ilfianti@ykan.or.id](mailto:ilfianti@ykan.or.id)

**Judul Email:** Village Assistance in Coastal Communities Based on the SIGAP Approach in Rote Ndao Regency

All application submitted by YKAN website or e-mail, no later than **October 2, 2026, at 5:00 p.m. Western Indonesia Time (WIB)**. Application submitted after the deadline will not be considered.

#### **Applicable Tax:**

The Contractor is responsible to pay all Income Tax, Value Added Tax (VAT) if applicable or other duties as applicable as present Indonesia Government rule.

The breakdown of applicable VAT/Tax are as follows:

1. Withholding tax under Article 21. Based on PMK168/2023, the income tax rate for independent contractors is 50% of the gross income. A tax resident without a NPWP is subject to a higher tax rate of 20% from normal tax rates.
2. Withholding tax under Article 23. Specific types of Income paid to tax residents are subject to withholding tax at a rate of either 2% or 15%. A tax resident without a NPWP is subject to a higher tax rate of 100% from normal tax rate.
3. Withholding tax under Article 26. Income received by a non-Indonesia taxpayer is subject to a rate of 20% final withholding tax. The tax rate can be reduced based on the applicable tax treaty if non-resident taxpayer is a resident of the tax treaty partner country, subject to fulfilling certain requirements.
4. Final withholding tax under Article 4(2)
5. VAT/VAT Offshore. Taxpayers pay VAT at rate of 11%

Semua lamaran diajukan melalui website atau email YKAN, paling lambat **2 Oktober 2025 pukul 17.00 WIB**. Permohonan yang diajukan setelah batas waktu tidak akan diterima.

#### **Pajak yang Berlaku:**

Konsultan bertanggung jawab untuk membayar seluruh Pajak Penghasilan, Pajak Pertambahan Nilai (PPn) jika berlaku atau pajak lainnya sebagaimana berlaku sesuai peraturan Indonesia saat ini.

Rincian Pajak/PPn yang berlaku adalah sebagai berikut:

1. Pemotongan pajak berdasarkan Pasal 21. Berdasarkan PMK168/2023, tarif pajak penghasilan bagi kontraktor independent adalah sebesar 50% dari penghasilan bruto. Wajib pajak yang tidak memiliki NPWP dikenakan tarif pajak yang lebih tinggi yaitu 20% dari tarif normal.
2. Pemotongan pajak berdasarkan Pasal 23. Jenis pendapatan tertentu yang dibayarkan kepada wajib pajak dikenakan pemotongan pajak dengan tarif 2% atau 15%. Wajib pajak yang tidak memiliki NPWP dikenakan tarif pajak yang lebih tinggi sebesar 100% dari tarif pajak normal.
3. Pemotongan pajak berdasarkan Pasal 26. Penghasilan yang diterima oleh wajib pajak luar negeri dikenakan tarif pemotongan pajak final sebesar 20%. Tarif pajak dapat diturunkan berdasarkan perjanjian perpajakan yang berlaku apabila Wajib Pajak luar negeri merupakan penduduk negara mitra perjanjian pajak, dengan memenuhi persyaratan tertentu.
4. Pemotongan pajak final berdasarkan Pasal 4(2)
5. Luar Negeri. Wajib Pajak membayar PPn dengan tarif 11%.

**EXHIBIT A-2**  
**DELIVERABLES AND TIMELINE**  
**HASIL YANG DIBERIKAN DAN TATA WAKTU**

| <b>No.<br/>No.</b> | <b>Deliverables<br/>Hasil yang Diberikan</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | <b>Payment /<br/>Pembayaran</b> | <b>Submission Date<br/>Tgl. Penyerahan</b> | <b>Penalty /<br/>Penalti</b> |
|--------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------|--------------------------------------------|------------------------------|
| 1                  | <b>Deliverable 1:</b><br><br><i>Submission Work Plan Report</i><br>Penyerahan Laporan Rencana Kerja                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | 30%                             | 12-Oct-26                                  | NA                           |
| 2                  | <b>Deliverable 2:</b><br><br>1. <i>SIGAP Program Socialization Report for Nuse and Ba'adale Villages, including attached formal agreements between YKAN and local stakeholders regarding program implementation.</i><br>2. <i>Seaweed Aquaculture Potential Assessment and Fisheries Profile for Nuse Village, developed based on empirical field data and validated through targeted consultations with fisherfolk and seaweed farmers group</i><br>3. <i>Institutional Analysis and Participatory Asset Mapping Report for Nuse and Ba'adale Villages: A comprehensive assessment identifying village institutions and the five core community assets (human, social, physical, financial, and natural capital), accompanied by participatory maps sketching natural resource potentials and land use, developed collaboratively with the community</i><br><br>1. Laporan Sosialisasi Program SIGAP (lampiran dokumen kesepakatan antara YKAN dan pemangku kepentingan untuk pelaksanaan program SIGAP) di Desa Nuse dan Ba'adale<br>2. Dokumen penilaian potensi budi daya rumput laut dan profil perikanan Desa Nuse yang berbasis data empiris lapangan dan divalidasi melalui proses konsultasi dengan kelompok nelayan/pembudidaya.<br>3. Analisis Kelembagaan dan Pemetaan Aset Partisipatif Desa Nuse dan Ba'adale: Laporan komprehensif yang mengidentifikasi kelembagaan desa serta 5 aset utama desa (sumber daya manusia, sosial, fisik, finansial, dan alam), dilengkapi dengan sketsa pemetaan potensi sumber daya alam (SDA) dan tata guna lahan yang disusun bersama masyarakat. | 25%                             | 10-Dec-26                                  | IDR50,000 per day            |
| 3                  | <b>Deliverable 3:</b><br><br>1. <i>Participatory Socio-Cultural Assessment Report (Nuse and Ba'adale Villages): A report analyzing social dynamics, customary structures, local wisdom, and coastal community</i>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | 25%                             | 11-Feb-27                                  | IDR50,000 per day            |

|   |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |     |          |                   |
|---|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|----------|-------------------|
|   | <p><i>relations, compiled through a participatory data-gathering process with community members.</i></p> <p>2. <i>Participatory Disaster and Climate Change Vulnerability Assessment Report (Nuse and Ba'adale Villages): A document identifying disaster risks, the impacts of climate change on coastal livelihoods (such as seaweed farming), and community vulnerability levels, mapped through a participatory process involving vulnerable groups and local fishers.</i></p> <p>3. <i>Participatory Village Development Vision Report (Village Visioning) (Nuse and Ba'adale Villages): A document outlining the village's future strategic plan—including aspirations, development direction, and shared priorities—aimed at realizing a sustainable coastal village that is in harmony with the conservation area.</i></p> <p>1. Dokumen Kajian Sosial-Budaya Partisipatif (Desa Nuse dan Desa Ba'adale): Laporan analisis dinamika sosial, struktur adat, kearifan lokal, dan hubungan kemasyarakatan pesisir yang disusun melalui proses penggalan data partisipatif bersama warga desa</p> <p>2. Laporan Penilaian Kerentanan Bencana dan Perubahan Iklim Partisipatif (Desa Nuse dan Desa Ba'adale): Dokumen identifikasi risiko bencana, dampak perubahan iklim terhadap mata pencaharian pesisir (seperti budidaya rumput laut), serta tingkat kerentanan masyarakat, yang dipetakan secara partisipatif bersama kelompok rentan dan nelayan setempat.</p> <p>3. Dokumen Visi Pembangunan Desa (<i>Village Visioning</i>) Partisipatif (Desa Nuse dan Desa Ba'adale): Dokumen rencana strategi masa depan desa yang memuat mimpi, arah pembangunan, dan prioritas bersama masyarakat untuk mewujudkan desa pesisir yang berkelanjutan dan selaras dengan kawasan konservasi</p> |     |          |                   |
| 4 | <p><b>Deliverable 4:</b></p> <p>1. <i>Draft Village Regulation (Perdes) on Sustainable Village Development: A draft regulation for one target village, prepared through a participatory process involving a series of public consultations, aimed at integrating sustainable development principles and coastal area protection into the formal village regulatory framework.</i></p> <p>2. <i>Report on the Implementation of Technical Training for Village Institutional Strengthening (Nuse and Ba'adale Villages): A comprehensive report on the training sessions conducted to enhance the managerial and governance capacities of village officials; the report includes training modules/materials, attendance lists,</i></p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 20% | 5-May-27 | IDR50,000 per day |

|  |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |  |  |  |
|--|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|--|--|
|  | <p><i>photo documentation, and evaluation results (pre-test and post-test analysis).</i></p> <p>3. <i>Final Report: A comprehensive summary documenting the overall implementation of the assignment, key achievements, lessons learned, and strategic recommendations for future program sustainability</i></p> <p>1. Dokumen Rancangan Peraturan Desa (Perdes) tentang Pembangunan Desa Berkelanjutan: Draf dokumen Peraturan Desa untuk 1 (satu) desa target yang disusun secara partisipatif melalui serangkaian konsultasi publik, guna mengintegrasikan prinsip-prinsip pembangunan berkelanjutan dan perlindungan kawasan pesisir ke dalam regulasi formal desa.</p> <p>2. Laporan Pelaksanaan Bimbingan Teknis Penguatan Kelembagaan Desa Nuse dan Ba'adale:<br/>Laporan komprehensif pelaksanaan Bimtek peningkatan kapasitas manajerial dan tata kelola bagi aparat Pemerintah Desa Nuse dan Ba'adale, yang dilengkapi dengan modul/materi pelatihan, daftar hadir perwakilan desa, dokumentasi kegiatan, serta hasil evaluasi (<i>pre-test</i> dan <i>post-test</i>) peningkatan kapasitas peserta.</p> <p>3. Laporan Akhir: Ringkasan komprehensif yang mendokumentasikan keseluruhan pelaksanaan tugas, pencapaian utama, pembelajaran yang diperoleh, serta rekomendasi strategis demi keberlanjutan program di masa mendatang.</p> |  |  |  |
|--|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|--|--|